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FINANCING AGREEMENT 

 

AGREEMENT dated as of the Signature Date between REPUBLIC OF 

SENEGAL (“Recipient”) and INTERNATIONAL DEVELOPMENT ASSOCIATION 
(“Association”) for the purpose of (i) providing additional financing for the Original 
Project (as defined in the Appendix hereto); and (ii) amending the Original Financing 

Agreement and the First Additional Financing Agreement pursuant to Section IV of 

Schedule 2 to this Agreement. The Recipient and the Association hereby agree as follows: 
 

ARTICLE I — GENERAL CONDITIONS; DEFINITIONS 

 

1.01. The General Conditions (as defined in the Appendix to this Agreement) apply to 
and form part of this Agreement. 

 

1.02. Unless the context requires otherwise, the capitalized terms used in this Agreement 
have the meanings ascribed to them in the General Conditions or in the Appendix 

to this Agreement.  

 
ARTICLE II — FINANCING 

 

2.01. The Association agrees to extend to the Recipient a credit, which is deemed as 

Concessional Financing for purposes of the General Conditions, in the amount of 
one hundred nineteen million six hundred thousand Euros (€ 119,600,000), as such 

amount may be converted from time to time through a Currency Conversion 

(variously, “Credit” and “Financing”), to (a) assist in financing the project 
described in Schedule 1 to this Agreement (“Project”); and (b) provide the Rapid 

Response Option (“RRO”). 
 

2.02. The Recipient may withdraw the proceeds of the Financing in accordance with 
Section III of Schedule 2 to this Agreement.  

 

2.03. The Maximum Commitment Charge Rate is one-half of one percent (1/2 of 1%) 
per annum on the Unwithdrawn Financing Balance. 

 

2.04. The Interest Charge is the greater of: (a) the sum of one and a half percent (1.5%) 
per annum plus the Basis Adjustment to the Interest Charge; and (b) zero percent 

(0%) per annum, or such rate as may apply following a Currency Conversion; on 

the Withdrawn Credit Balance. 

 
2.05. The Payment Dates are February 15 and August 15 in each year. 

 

2.06.  The principal amount of the Credit shall be repaid in accordance with Section 3.05 
of the General Conditions and the repayment schedule set forth in Schedule 3 to 

this Agreement. 
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ARTICLE III — PROJECT; CONTINGENT EMERGENCY RESPONSE 

PROJECT 

3.01. The Recipient declares its commitment to the objectives of the Project and the 

Contingent Emergency Response Project (“CERP”). To this end, the Recipient 
shall: (a) carry out the Project and cause the Project to be carried out by the Project 

Implementing Entity in accordance with the provisions of Article V of the General 

Conditions, Schedule 2 to this Agreement and the Project Agreement; and (b) carry 
out, or cause to be carried out, the CERP in accordance with Article V of the 

General Conditions. 

ARTICLE IV — REMEDIES OF THE ASSOCIATION 

4.01. The Additional Event of Suspension consists of the following, namely, that the 

legal and regulatory framework governing the Project Implementing Entity, or any 

provision thereof, has been amended, abrogated, or waived in a manner which 

makes it impossible for the Project Implementing Entity to implement any of its 

obligations under the Project Agreement. 

4.02. The Additional Event of Acceleration consists of the following, namely, that the 

event specified in Section 4.01 of this Agreement occurs and is continuing for a 
period of 60 days after notice of the event has been given by the Association to the 

Recipient. 

ARTICLE V — EFFECTIVENESS; TERMINATION 

5.01. The Additional Condition of Effectiveness consists of the following, namely, that 

the Subsidiary Agreement has been entered into between the Recipient and the 

Project Implementing Entity in accordance with Section I.B of Schedule 2 to this 

Agreement. 

5.02. The Effectiveness Deadline is the date ninety (90) days after the Signature Date. 

5.03.  For purposes of Section 10.05 (b) of the General Conditions, the date on which the 

obligations of the Recipient under this Agreement (other than those providing for 

payment obligations) shall terminate is twenty (20) years after the Signature Date. 

ARTICLE VI — REPRESENTATIVE; ADDRESSES 

6.01. The Recipient’s Representative is its minister in charge of finance. 
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6.02. For purposes of Section 11.01 of the General Conditions:  

 

(a) the Recipient’s address is: 
 

Ministère des Finances et du Budget  
Rue René Ndiaye x Avenue Carde  

BP 4017  

Dakar  
Republic of Senegal; and  

 

 (b) the Recipient’s Electronic Address is: 
 

Telecopy:    E-mail:  

+ 221-33822-4195    sfall@minfinances.sn 

 

6.03. For purposes of Section 11.01 of the General Conditions:  

(a) the Association’s address is: 

  International Development Association 
  1818 H Street, N.W. 

Washington, D.C. 20433 

  United States of America; and 
 

 (b) the Association’s Electronic Address is: 
 

  Telex:  Facsimile: E-mail: 
  248423 (MCI) 1-202-477-6391 worldbank-senegal@worldbank.org 

 

 
  

mailto:worldbank-senegal@worldbank.org
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AGREED as of the Signature Date. 

 

 

REPUBLIC OF SENEGAL 

 

 

   By 

 

_____________________________________/s1/ 

Authorized Representative 

 

Name: __________________________/n1/ 

 

Title: __________________________/t1/ 

 

Date: __________________________/d1/ 

 

 

   INTERNATIONAL DEVELOPMENT ASSOCIATION 

 

 

   By 

 

_____________________________________/s2/ 

Authorized Representative 

 

Name: __________________________/n2/ 

 

Title: __________________________/t2/ 

 

Date: __________________________/d2/ 

 

  

Djibrilla Adamou Issa

31-Jul-2026

Division Director, AAWCF1

Ministre de lEconomie, des Finances et du Plan

14-Aug-2026

Cheikh Diba
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SCHEDULE 1 

 

Project Description 

 

The objectives of the Project are to enhance resilient road connectivity in selected 
agricultural areas of Senegal and to support road safety institutional capacity development 

in Senegal. 

 
The Project consists of the following parts: 

 

Part 1. Enhancement of Safe and Resilient Transport Connectivity in Selected Areas  

  

Improving the condition, safety and climate resilience of national and feeder roads 

by: (a) paving and rehabilitating selected roads and incorporating features to promote 

safety of traffic and pedestrians; (b) monitoring and supervising the civil works; 
(c) providing technical advisory services, capacity building and training such as technical 
engineering studies (including in support of road safety and climate resilience), preparing 

bidding documents for Project related activities, and preparing environmental and social 
instruments; (d) carrying out third party technical environmental social and security 

surveys of the civil works; (e) implementing the resettlement action plans; (f) assessing the 
barriers to the recruitment and retention of women in road works; and (g) carrying out on 
the job training of unskilled labor.  

  

Part 2. Support for Access to Economic Opportunities and Small Community 

Infrastructure  

  

Supporting rural population living in the Project’s area of influence by: (a) carrying 
out assessments and studies to enhance women empowerment in the agricultural value 
chains, and to identify income generating activities and investments in small community 

infrastructures; and (b) constructing or rehabilitating small community infrastructure, and 

developing income generating activities for the population, integrating strong resilience 

measures, including basic social infrastructure such as schools, health care centers and 
markets, and other economic infrastructures for agri-food processing, including 

manufacturing, conditioning, and packaging of agricultural products.   

  
Part 3. Project Management and Institutional Support to the Transport Sector  

  

Strengthening transport institutions by: (a) strengthening the capacities of the 
Project Management Unit to carry out its activities in connection with the Project, such as 

the fiduciary audits, monitoring and evaluation, environmental and social impact 

assessment and mitigation monitoring, resettlements, engagement with citizens and 

prevention and mitigation of gender-based violence, exploitation, abuse and sexual 
harassment and violence against children, and other activities; and (b) strengthening the 

capacities of the transport institutions, road assets preservation and urban mobility, through 

technical assistance to support financial diversification of FERA and its ability to 
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implement reforms, technical assistance for the development of urban and rural mobility 

plans in secondary cities, and Project impact assessment, technical assistance to 

AGEROUTE for the preparation of technical, environmental and social studies of selected 

road sections, and capacity building activities of transport directorates and public agencies, 

including for the development of sectoral policy note and sector strategy.   
  

Part 4. Contingent Emergency Response  

  
Provision of immediate response to an Eligible Crisis or Emergency, as needed.  

 

Part 5. Support to Road Safety 

 

Improving road safety by: (a) improving road safety management through the 

provision of management tools and training to ANASER; (b) improving the safety of 

vehicles through:(i) the development of a strategy and an operational plan for the 
deployment of vehicle inspection in the country; (ii) the provision of technical assistance 

for the design, structuring and negotiation of a multi-functional vehicle inspection center 

with the involvement of a private partner; and (iii) the acquisition of mobile vehicle 
inspection stations; (c) improving the safety of road infrastructure through: (i) the 

implementation of a pilot for safer road infrastructure with the treatment of intersections, 

the development of horizontal and vertical signalization, and the installation of guard rails, 
including technical studies, supervision of works, and environmental and social related 

activities; and (ii) the update of the national road infrastructure safety audit (with an 

analysis of the road safety challenges, the mapping of the accidents and the development 

of an investment plan, and speed management to enhance safety); and (d) improving the 
safety of road users through: (i) the construction and equipment of driving license exam 

rooms; and (ii) the acquisition of mobile speed management systems for monitoring of 

vehicle speed. 
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SCHEDULE 2 

 

Project Execution 

 

Section I. Implementation Arrangements 

 

A. Institutional Arrangements 

 

1. General 

 

(a) The Recipient shall continue to hold its ministry responsible for 
infrastructure (MI), with overall responsibility for Project coordination 
and supervision.  

 

(b) The Recipient shall ensure that the following implementation 
arrangements are maintained throughout the period of implementation of 

the Project. 

 
2. Project Steering Committee 

 

(a) The Recipient shall maintain the Project Steering Committee (PSC) within 
MI, with terms of reference, composition and resources acceptable to the 

Association. 

 

(b) Without limitation to the generality of Section I.A.2(a) of this Schedule, 
the PSC shall: (i) include inter alia representatives of the Recipient’s 
ministries responsible for infrastructure, finance, cooperation, 

decentralization, agriculture, environment, women and interior, as well as 
DGIRD, DGTR, ANASER, FERA, LNRBTP and CETUD; and (ii) be 

responsible for providing overall strategic guidance for the Project, 

overseeing the implementation of the Project, reinforcing cross-sector 

coordination, approving annual work programs and reviewing 
implementation and audit reports. 

 

3. AGEROUTE 

 

(a) The Recipient shall cause the Project Implementing Entity to maintain and 

strengthen its PMU with sufficient resources, including staff, in adequate 
numbers, in the view of the Association to handle its responsibilities with 

respect to the Project in addition to its other responsibilities, each such 

staff with terms of reference, qualification and experience acceptable to 

the Association.  
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4. Road Safety Coordination  

 

(a) ANASER shall be responsible for coordinating road safety activities. 

 

B. Subsidiary Agreement 

 

1. To facilitate the carrying out of the Project, the Recipient shall make the proceeds 

of the Credit available to the Project Implementing Entity under a subsidiary 
agreement between the Recipient and the Project Implementing Entity, (or an 

amendment to the subsidiary agreement entered into between the Recipient and the 

Project Implementing Entity, in accordance with the provisions of the Original 
Financing Agreement and the First Additional Financing) under terms and 

conditions approved by the Association (“Subsidiary Agreement”).  
 

2. Without limitation to the provision of Section I.B.1 of this Schedule, the terms and 
conditions of the Subsidiary Agreement shall include the following:  

 

(a) The financing which shall be made available under the Subsidiary 
Agreement (“Subsidiary Financing”), shall be in the form of a grant.  

 

(b) The Project Implementing Entity shall comply with all its obligations to 
the Association under the Project Agreement. 

 

(c) The Recipient may suspend disbursements of the Subsidiary Financing, 

and request a repayment of funds disbursed under the Subsidiary 
Financing, when and to the extent that disbursements are suspended, and 

refund requested under the Credit. 

 
3. The Recipient shall exercise its rights under the Subsidiary Agreement in such 

manner as to protect the interests of the Recipient and the Association and to 

accomplish the purposes of the Credit.  Except as the Association shall otherwise 

agree, the Recipient shall not assign, amend, abrogate or waive the Subsidiary 
Agreement or any of its provisions. 

 

C. Environmental and Social Standards 

 

1. The Recipient shall, and shall cause the Project Implementing Entity to, ensure that 

the Project is carried out in accordance with the Environmental and Social 
Standards, in a manner acceptable to the Association. 

 

2. Without limitation upon paragraph 1 above, the Recipient shall, and shall cause 

the Project Implementing Entity to, ensure that the Project is implemented in 
accordance with the Environmental and Social Commitment Plan (“ESCP”), in a 
manner acceptable to the Association. To this end, the Recipient shall, and shall 

cause the Project Implementing Entity to, ensure that:  
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(a) the measures and actions specified in the ESCP are implemented with due 

diligence and efficiency, as provided in the ESCP; 

 

(b) sufficient funds are available to cover the costs of implementing the ESCP; 

 
(c) policies and procedures are maintained, and qualified and experienced 

staff in adequate numbers are retained to implement the ESCP, as provided 

in the ESCP; and 
 

(d) the ESCP, or any provision thereof, is not amended, repealed, suspended 

or waived, except as the Association shall otherwise agree in writing, as 
specified in the ESCP, and ensure that the revised ESCP is disclosed 

promptly thereafter. 

 

3. Without limitation upon the provisions of paragraph 2 above, if 60 days prior to 
the Closing Date, the Association determines that there are measures and actions 

specified in the ESCP which will not be completed by the Closing Date, the 

Recipient shall, and shall cause the Project Implementing Entity to: (a) not later 
than 30 days before the Closing Date, prepare and present to the Association, an 

action plan satisfactory to the Association on the outstanding measures and actions, 

including a timetable, and budget allocation for such measures and actions (which 
action plan shall be deemed to be an amendment of the ESCP); and (b) thereafter, 

carry out said action plan in accordance with its terms and in a manner acceptable 

to the Association.  

 
4. In case of any inconsistencies between the ESCP and the provisions of this 

Agreement, the provisions of this Agreement shall prevail. 

 
5. The Recipient shall, and shall cause the Project Implementing Entity to, ensure 

that: 

 

(a) all measures necessary are taken to collect, compile, and furnish to the 
Association through regular reports, with the frequency specified in the 

ESCP, and promptly in a separate report or reports, if so requested by the 

Association, information on the status of compliance with the ESCP. and 
the environmental and social instruments referred to therein, all such 

reports in form and substance acceptable to the Association, setting out, 

inter alia: (i) the status of implementation of the ESCP; (ii) conditions, if 
any, which interfere or threaten to interfere with the implementation of the 

ESCP; and (iii) corrective and preventive measures taken or required to be 

taken to address such conditions; and 

 
(b) the Association is promptly notified of any incident or accident related to, 

or having an impact on the Project which has, or is likely to have, a 

significant adverse effect on the environment, the affected communities, 
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the public, or workers, in accordance with the ESCP, the environmental 

and social instruments referenced therein and the Environmental and 

Social Standards. 

  

6. The Recipient shall, and shall cause the Project Implementing Entity to, continue 
to publicize, maintain and operate an accessible grievance mechanism, to receive 

and facilitate resolution of concerns and grievances of Project-affected people, and 

take all measures necessary and appropriate to resolve, or facilitate the resolution 
of, such concerns and grievances, in a manner acceptable to the Association. 

 

7. The Recipient shall, and shall cause the Project Implementing Entity to, ensure that 
all bidding documents and contracts for civil works under the Project include the 

obligation of contractors, subcontractors and supervising entities to: (a) comply 

with the relevant aspects of ESCP and the environmental and social instruments 

referred to therein; and (b) adopt and enforce codes of conduct that should be 
provided to, and signed by all workers, detailing measures to address 

environmental, social, health and safety risks, and the risks of sexual exploitation 

and abuse, sexual harassment and violence against children, all as applicable to 
such civil works commissioned or carried out pursuant to said contracts. 

 

D. Annual Work Plans and Budgets  

 

1. The Recipient shall, not later than one (1) month after the Effective Date for the 

Fiscal Year in which this Agreement shall become effective, complement (or cause 

the Project Implementing Entity to consolidate and furnish to the Association), its 
Annual Work Plan and Budget, initially prepared for the Original Project, in 

accordance with the Original Financing Agreement, to include additional activities 

to be financed under this Agreement, and shall, no later than September 1 of each 
subsequent Fiscal Year, consolidate and furnish to the Association (or cause the 

Project Implementing Entity to consolidate and furnish to the Association), for the 

Association’s no objection, a consolidated annual program of activities proposed 
for implementation under the Project during the following Fiscal Year, together 
with a proposed budget which shall include the funds from the Credit, as well as 

counterpart funds, and any other funds which may become available for the 

implementation of the Project. 
 

2. Without limitation to the provision of Section I.D.1 of this Schedule, each annual 

work plan and budget prepared under Section I.D.1 of this Schedule shall set forth: 
(i) a detailed description of the planned activities, including any proposed 

conferences and training, under the Project for the period covered by the plan; 

(ii) the sources and proposed use of funds therefor; (iii) procurement and 

environmental and social safeguards arrangements therefor, as applicable, and; 
(iv) responsibility for the execution of said Project activities, budgets, start and 

completion dates, outputs and monitoring indicators to track progress of each 

activity. 
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3. The Recipient shall, and shall cause the Project Implementing Entity to, exchange 

views with the Association on each such proposed consolidated annual work plan 

and budget and take into account comments which the Association may have 

before finalizing its annual work plan and budget not later than one (1) month after 

the date referred to in Section I.D.1 of this Schedule (once finalized, an “Annual 
Work Plan and Budget”).  
 

4. The Recipient shall cause the Project Implementing Entity to carry out the 
activities included in each of the Annual Work Plans and Budgets during the Fiscal 

Year to which they relate. Annual Work Plans and Budgets may be revised during 

the Fiscal Year to which they relate, with the prior written agreement of the 
Association.  

 

E. Contingency Emergency Response 

 

1. In order to ensure the proper implementation of contingent emergency response 

activities under Part 6 of the Project (“Contingent Emergency Response Part” or 
“CERC”), the Recipient shall ensure that: 
 

(a) a manual (“CERC Manual”) is prepared and adopted, in form, and 

substance acceptable to the Association, which shall set forth detailed 
implementation arrangements for the Contingent Emergency Response 

Part, including: (i) any structures or institutional arrangements for 

coordinating and implementing the Contingent Emergency Response Part; 

(ii) specific activities which may be included in the Contingent Emergency 
Response Part, Eligible Expenditures required therefor (“Emergency 
Expenditures”), and any procedures for such inclusion; (iii) financial 
management arrangements for the Contingent Emergency Response Part; 
(iv) procurement methods and procedures for the Contingent Emergency 

Response Part; (v) documentation required for withdrawals of Financing 

amounts to finance Emergency Expenditures; (vi) a description of the 

environmental and social assessment and management arrangements for 
the Contingent Emergency Response Part; and (vii) a template Emergency 

Action Plan; 

 
(b) the Emergency Action Plan is prepared and adopted in form and substance 

acceptable to the Association; 

 
(c) the Emergency Response Part is carried out in accordance with the CERC 

Manual and the Emergency Action Plan; provided, however, that in the 

event of any inconsistency between the provisions of the CERC Manual 

or the Emergency Action Plan and this Agreement, the provisions of this 
Agreement shall prevail; and 
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(d) neither the CERC Manual, or the Emergency Action Plan is amended, 

suspended, abrogated, repealed, or waived without the prior written 

approval by the Association.   

 

2. The Recipient shall ensure that the structures and arrangements referred to in the 
CERC Manual are maintained throughout the implementation of the Contingent 

Emergency Response Part, with adequate staff and resources satisfactory to 

Association.  
 

3. The Recipient shall ensure that: 

 
(a) the environmental and social instruments required for the Contingent 

Emergency Response Part are prepared, disclosed, and adopted in 

accordance with the CERC Manual and the ESCP, and in form and 

substance acceptable to the Association; and  
 

(b) the Contingent Emergency Response Part is carried out, in accordance 

with the environmental and social instruments in a manner acceptable to 
the Association.  

 

4. Activities under the Contingency Emergency Response Part shall be undertaken 
only after an Eligible Crisis or Emergency has occurred. 

 

Section II. Project Monitoring, Reporting and Evaluation  

 

The Recipient shall furnish to the Association each Project Report not later than forty-five 

(45) days after the end of each calendar semester, covering the calendar semester. Except 

as may otherwise be explicitly required, or permitted under this Agreement, or as may be 
explicitly requested by the Association, in sharing any information, report, or document 

related to the activities described in Schedule 1 of this Agreement, the Recipient shall 

ensure that such information, report or document does not include Personal Data. 

 
Section III. Withdrawal of the Proceeds of the Financing 

 

A. General 

 

Without limitation upon the provisions of Article II of the General Conditions, the 

Recipient may withdraw the proceeds of the Financing to: (a) to finance Eligible 
Expenditures for the Project or the CERP in accordance with the respective 

Disbursement and Financial Information Letter; and (b) for the Complementary 

Financing for the CAT DDO in accordance with the provisions of Section II.A of 

the relevant Schedule on “Program Actions, Availability of Financing Proceeds” 
(or such equivalent heading) to the Cat DDO Legal Agreement (including the 

relevant provisions of any other document that is referred to or forms part of the 

Cat DDO Legal Agreement), which are hereby incorporated by reference in this 
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Agreement, and which shall apply, mutatis mutandis, to the amount of the 

Financing allocated to the aforementioned Category; all in the amount allocated 

and, if applicable, up to the percentage set forth against each Category of the 

following table: 

 

Category Amount of the Credit 

Allocated (expressed in 

EUR) 

Percentage of 

Expenditures to be 

Financed 

(inclusive of Taxes) 

(1)Goods, works, 

non-consulting 

services, 
consulting 

services, Training 

and Operating 
Costs for the 

Project 

 

 

 

119,600,000 

 

 

 

 

Up to100% as stated 

in the AWPB 

(2)Eligible 

Expenditures for 

the CERP 

 

0 

 

100% 

(3)Complementary 

Financing for the 

Cat DDO 

0 (Not applicable) 

(4)Emergency 

Expenditures 

under Part 4 

0  

TOTAL AMOUNT 119,600,000  

 

B. Withdrawal Conditions; Withdrawal Period 

1. Notwithstanding the provisions of Part A of this Section, no withdrawal shall be 

made: 

(a) for payments made prior to the Signature Date. 

 

(b) for Eligible Expenditures under Category (2), until and unless the 
Association has notified the Recipient that the conditions set forth in 

Section 5.15 (a) of the General Conditions have been fulfilled; or 

 

(c) for Complementary Financing for the Cat DDO under Category (3), until 
and unless: 
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(i) the Recipient has furnished to the Association a request to 
reallocate and thereafter withdraw all or part of the Unwithdrawn 

Credit Balance for the Complementary Financing for the Cat 

DDO, and such notice specifies the Cat DDO Legal Agreement; 

and 

(ii) the Association has accepted said request and notified the 

Recipient thereof, and is satisfied, based on evidence satisfactory 

to it, that the conditions precedent to withdrawal of the financing 
provided under the Cat DDO Legal Agreement have been 

fulfilled. 

(d) for Emergency Expenditures under Category (4), unless and until all of the 

following conditions have been met in respect of said expenditures: 

 

(i) (A) the Recipient has determined that an Eligible Crisis or 
Emergency has occurred, and has furnished to the Association a 

request to withdraw Financing amounts under Category (4); and 

(B) the Association has agreed with such determination, accepted 

said request and notified the Recipient thereof; and 
 

(ii) the Recipient has adopted the CERC Manual and Emergency 

Action Plan, in form and substance acceptable to the Association. 
 

2. In the event of withdrawal of the Complementary Financing for the Cat DDO, the 

Recipient shall comply with any provisions on “Deposits of Financing 
Proceeds/Amounts” and “Audits” (or such equivalent heading) set forth in Section 
II of the relevant Schedule on “Program Actions, Availability of Financing 
Proceeds” (or such equivalent heading) to the Cat DDO Legal Agreement 
(including the relevant provisions of any other document that is referred to or forms 
part of the Cat DDO Legal Agreement) to the same extent as if such provisions 

have been set out in full in this Agreement, except that: (a) the terms “Credit”, 
“Grant” or “Financing” (or such equivalent terms) shall be deemed to refer to the 
amount of the Complementary Financing for the Cat DDO; and (b) the terms 

“Credit Account”, “Grant Account” or “Financing Account” (or such equivalent 
terms) shall be deemed to refer to the Credit Account for this Credit. 

 

(a)        Notwithstanding the provisions of Part B.1 of this Section, and without 

limitation to the provisions set forth in Section 8.03 of the General 

Conditions, the Association may cancel all or a portion of the 
Unwithdrawn Financing Balance if at any time the Association has 

determined and notified the Recipient that there is Lack of Progress on 

Project Implementation. 
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(b) For purposes of paragraph (a) above, the term “Lack of Progress on Project 
Implementation” means no withdrawals of Financing amounts requested 
by the Recipient from the Financing Account for twelve (12) or more 

consecutive months, following the Effective Date, and that the Project is 

not making progress in the achievement of the Project objective(s) as 
monitored by the indicators referred to in Section 5.08 of the General 

Conditions, without the Recipient  having taken timely and appropriate 

action satisfactory to the Association to rectify such issues. 
 

4. The Closing Date is December 31, 2030. 

 
Section IV. Other Undertakings 

 

A. Amendment to the First Additional Financing Agreement. 

 

1. Section III.B.2 of Schedule 2 to the First Additional Financing Agreement is 

amended to read as follows: 

 
“2. The Closing Date is December 31, 2028.” 
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SCHEDULE 3 

 

Repayment Schedule 

 

 

Date Payment Due 

Principal Amount of the Credit 

repayable 

(expressed as a percentage)* 

On each February 15 and August 15:  

commencing August 15, 2031, to and including 

February 15, 2051 

2.5% 

 

* The percentages represent the percentage of the principal amount of the Credit to be 

repaid, except as the Association may otherwise specify pursuant to Section 3.05 (b) of the 

General Conditions. 
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APPENDIX 

 

Definitions 

 

1. “AGEROUTE” means Agence des Travaux et de Gestion des Routes, 

(AGEROUTE), established by and organized in accordance with the Recipient’s 
decree no. 2010-430 dated April 1, 2010. 
 

2. “ANASER” means Agence Nationale de la Sécurité Routière, the Recipient’s 
National Road Safety Agency, established and governed by the Recipient’s decree 
no. 2021-1507 dated November 16, 2021, or any successor thereto. 

 

3. “Annual Work Plan and Budget” means a plan and budget prepared by the 
Recipient for the Project and finalized in accordance with the provisions of 
Section I.D of Schedule 2 to this Agreement and Section I.B.1 of the Schedule to 

the Project Agreement. 

 
4. “Anti-Corruption Guidelines” means, for purposes of paragraph 5 (a) of the 

Appendix to the General Conditions, the “Guidelines on Preventing and 
Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA 
Credits and Grants”, dated October 15, 2006, and revised in January 2011 and as 

of July 1, 2016. 

 

5. “Cat DDO” means the financing provided under the Cat DDO Legal Agreement 
with a deferred drawdown option for catastrophe risks. 

 

6. “Cat DDO Legal Agreement” means the agreement between the Recipient and the 
Association or the Bank, as the case may be, for the Cat DDO, whose closing date 

is after the date when the Recipient requests the withdrawal of the Complementary 

Financing for the Cat DDO, as further specified by the Recipient in such request 

for withdrawal. 
 

7. “Category” means a category set forth in the table in Section III.A of Schedule 2 

to this Agreement. 
 

8. “CERC Manual” means the manual referred to in Section III.B.1(b)(ii) of Schedule 

2 and Section 1.E.1(a) of Schedule 2 to this Agreement, as such manual may be 
updated from time to time with the agreement of the Association, and which is an 

integral part of the Operational Manual. 

 

9.  “CETUD” means the Executive Council of Sustainable Urban Transport, 
governed by Decree no. 2023-074 dated 27 March, 2023 or any successor thereto. 
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10. “Complementary Financing for the Cat DDO” means the amount of the Credit 
allocated to the Category entitled “Complementary Financing for the Cat DDO” in 
the table set forth in the table in Section III.A of Schedule 2 to this Agreement. 

 

11. “Contingent Emergency Response Part” means any activity or activities to be 
carried out under Part 4 of the Project to respond to an Eligible Crisis or 

Emergency. 

 
12. “DGIRD” means the Recipient’s Directorate responsible for Road, Infrastructure 

and Access or any successor thereto. 

 
13. “DGTR” means the Recipient’s Directorate responsible for Road Transport 

(previously DTR), or any successor thereto. 

 

14. “Eligible Crisis or Emergency” means an event that has caused, or is likely to 
imminently cause, a major adverse economic and/or social impact to the Recipient, 

associated with a natural or man-made crisis or disaster. 

 
15. “Emergency Action Plan” means the plan referred to in Section 1.E of Schedule 2 

to this Agreement, detailing the activities, budget, implementation plan, and 

monitoring and evaluation arrangements, to respond to the Eligible Crisis or 
Emergency. 

 

16. “Emergency Expenditures” means any of the eligible expenditures set forth in the 
CERC Manual referred to in Section 1.D of Schedule 2 to this Agreement and 
required for the Contingent Emergency Response Part. 

 

17. “Environmental and Social Commitment Plan” or “ESCP” means the  
environmental and social commitment plan for the Project, dated May 15, 2026, 

as the same may be amended from time to time in accordance with the provisions 

thereof, which sets out the material measures and actions that the Recipient shall 

carry out or cause to be carried out to address the potential environmental and 
social risks and impacts of the Project, including the timeframes of the actions and 

measures, institutional, staffing, training, monitoring and reporting arrangements, 

and any environmental and social instruments to be prepared thereunder. 
 

18. “Environmental and Social Standards” or “ESSs” means, for purposes of 

paragraph 56 of the Appendix to the General Conditions, the standards referenced 
in said paragraph, effective on October 1, 2018, as published by the Association. 

 

19. “FERA” means Fonds d’Entretien Routier Autonome du Sénégal, the Recipient’s 
Autonomous Road Maintenance Fund, established and governed by the 
Recipient’s decree no. 2021-411 dated March 30, 2021, or any successor thereto.  
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20. “Fiscal Year” means a consecutive period of twelve (12) months starting on 
January 1, each year. 

 

21. “First Additional Financing Agreement” means the financing agreement between 
the Recipient and the Association, dated November 2, 2023, as amended. 

 

22. “General Conditions” means the “International Development Association General 

Conditions for IDA Financing, Investment Project Financing”, dated December 
14, 2018 (Last revised on July 1, 2025). 

 

23. “LNR-BTP” means Laboratoire National de Référence du BTP, the Recipient’s 
national reference laboratory in charge of construction. 

 

24. “Manual of Administrative, Financial and Accounting Procedures” means the 
Project Implementing Entity’s manual entitled “Manuel de Procédures 

Administratives, Financières et Comptables du PATMUR” and dated December 

2019, applicable as of the Signature Date, as shall be updated for the Project in 

accordance with Section I.A.4(c) of the Schedule to the Project Agreement. 
 

25. “MI” means Ministère des Infrastructures, the Recipient’s ministry responsible for 
infrastructure, or any successor thereto. 
 

26. “OHS” means occupational health and safety. 
 

27. “Operating Costs” means the reasonable incremental expenses incurred on account 
of Project implementation, management and monitoring, including office supplies, 

vehicle operation and maintenance, office equipment maintenance, 

communication costs, rental expenses, utilities expenses, consumables, transport, 
travel and accommodation, per diem, supervision costs and salaries of locally 

contracted staff, but excluding salaries of officials of the Recipient’s civil service. 
 

28. “Original Financing Agreement” means the financing agreement between the 
Recipient and the Association, dated April 12, 2022, as amended. 

 

29. “Original Project” means the project described in Schedule 1 to the Original 
Financing Agreement. 

 

30. “Original Project Agreement” means the agreement entitled Financing Agreement 
signed on April 12, 2022, between the Recipient and the Association, pursuant to 

which the Association extended Credits no. 70550 and 70560 to the Recipient to 

contribute to the Financing of its Enhancing Connectivity in the Northern and 

Central Production Area of Senegal Project. 
 

31. “Personal Data” means any information relating to an identified or identifiable 

individual. An identifiable individual is one who can be identified by reasonable 
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means, directly or indirectly, by reference to an attribute or combination of 

attributes within the data, or combination of the data with other available 

information. Attributes that can be used to identify an identifiable individual 

include, but are not limited to, name, identification number, location data, online 

identifier, metadata and factors specific to the physical, physiological, genetic, 
mental, economic, cultural or social identity of an individual. 

 

32. “Procurement Regulations” means, for purposes of paragraph 92 (a) of the 
Appendix to the General Conditions, the “World Bank Procurement Regulations 
for IPF Borrowers”, dated September 2025. 

 
33. “Project Implementing Entity” means AGEROUTE. 

 

34. “Project Management Unit” or “PMU” means the unit existing under the Project 
Implementing Entity for the purpose of managing the implementation of a series 
of projects including the Project. 

 

35. “Project Operations Manual” means the Project Implementing Entity’s manual 
entitled “Manuel d’Exécution du PATMUR” and dated December 2019, applicable 
as of the Signature Date, as shall be updated for the Project in accordance with 

Section I.A.4(c) of the Schedule to the Project Agreement. 
 

36. “Project Steering Committee” or “PSC” means the committee which has been 
established for the Original Project by the Recipient, through MITTD’s Arrêté no. 

8530 dated April 27, 2022. 
 

37. “Rapid Response Option” or “RRO” means the use of all or any portion of the 
Financing that has been requested by the Recipient and accepted by the 
Association in accordance with the terms of this Agreement to: (a) assist in 

financing the CERP; and (b) provide complementary financing in support of the 

program defined in the Cat DDO Legal Agreement. 

 
38. “Senegal” means the territory of the Recipient.  

 

39. “Signature Date” means the later of the two dates on which the Recipient and the 
Association signed this Agreement and such definition applies to all references to 

“the date of the Financing Agreement” in the General Conditions. 
 

40. “Training” means the training of persons under the Project, including through 
seminars, workshops, knowledge sharing activities and study tours, and covers the 

following costs associated with such activity: travel and subsistence costs for 

training participants, costs associated with securing the services of trainers, rental 
of training facilities, preparation and reproduction of training materials, and other 

costs directly related to training preparation and implementation. 


